



Department of Public Transport

Page 1 of 1

Request for Quotation ADDENDUM No. 3

DATE: 13th December 2022

METHOD OF DELIVERY: EMAIL

PROJECT NAME & NO.: Supply & Installation of 400A Switchboards for EV Charging Stations at St. Georges & Dockyard Depots

RE: RFQ Documents

TO: Respondent

The following information supplements and/or supersedes the RFQ documents dated November 7th 2022.

This RFQ Addendum forms part of the contract documents and is to be read, interpreted and coordinated with all other parts. The cost of all work contained herein is to be included in the contract sum. The following revisions supersede the information contained in the original documentation issued for the above-named project to the extent referenced and shall become part thereof. Acknowledge receipt of this RFQ Addendum by inserting its number and date on the RFQ Form. Failure to do so may subject the Proponent to disqualification.

No. : **DESCRIPTION:** The following were questions asked by a proponent and the answers given.

Question: (1) Who is supplying and installing the hardware for the equipment shown on E601.

(2) Who is responsible for programming the communication between the Belco meter, charging stations etc.

Answer: (1) The proponent would be required to supply and install the required data cabling (as specified in the RFQ) and ensure that the terminations are compatible to the existing hardware.

(2) Programming will be coordinated through DPT's charging station vendor.

End of RFQ Addendum 3